
Open Cut Summary Rehabilitation Cost Estimation

Note: Sections of this page are automatically filled in from the registration page

Mine Name:

Lease(s):

Authorisation Owner:

Mine Operator:

Term of RCE:

Current Security:

Mine Contact:

Position:

Address:

Phone: Email:

10%
10%
10%

Note: GST is not included in the above calculation or as part of rehabilitation security deposits required by the Department.

This Registration Form, Summary Report and calculation pages are to be printed and attached as an appendix the AEMR or MOP.

This mine security calculation has been estimated using the best available information at the time.
It is a true and accurate reflection of the total rehabilitation liability held by this mine.

Company Respresentative's Name Date

Company Representative's Role / Responsibility Signature

Contingency $85,464

Total Security Deposit for the Mining Project (excl. of GST) $1,111,029

$85,464
$85,464

Post Closure Environmental Monitoring
Project Management and Surveying

Domain 2: Tailings & Rejects
Domain 3: Overburden & Waste
Domain 4: Active Mine & Voids
Domain 5: Management Activities $124,500

Domain 1: Infrastructure

Security Deposit

$626,239

12/9/2024

1 year

$1,133,000 Date of Last Security Deposit Review: 30/09/2024

02 6324 4066 waynec@walkerquarries.com.au

$854,637

Wayne Chapman

Mine Manager

Wallerawang Quarry

ML 1633 / ML 1864 / ML 1865

Walker Quarries Pty Ltd

Walker Quarries Pty Ltd

Wayne Chapman

Mine Manager

Lot 6 Great Western Highway
Wallerawang  NSW  2845

Subtotal (Domains and Sundry Items)

$103,898

Domain

Alterations have been made to unit prices within this spreadsheet.  (Attach a separate sheet providing details of changes).

The proposed rehabilitation design is generally consistent with the development consent for the project.
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